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Wellesley Elementary Schools

Wellesley, MA

INTRODUCTION

Project Description:

- Three (3) Existing Elementary School Sites, Hardy, Hunnewell & Upham Schools,

and One (1) New Site Called "North 40"

- This project has various options

Options:

- This Estimate analysis the following Options:

North 40 Site: New School for 660 Students

North 40 Site: New School for 536 Students

Hardy: Renovation (Historic Only)

Hardy: New School for 536 Students

Hardy: New School for 660 Students

Hardy: Historic Only & New for 660 Students

Hardy: Historic Only & Addition 308 Students

Hardy: "Repair Only" 308 Students

Hunnewell: Renovation & Addition 425 Students

Hunnewell: Renovation & Addition 536 Students

Hunnewell: New School for 536 Students

Hunnewell: Renovation & Addition 330 Students

Hunnewell: "Repair Only" 330 Students

Upham: New School for 536 Students

Upham: Renovation & Addition 536 Students

Upham: New School 264 Students

Upham: "Repair Only" 264 Students

- Public Roadway Extension at Hardy Elementary School:  $296,100

Project Particulars:

- Drawings received June 2014 from SMMA

- Daedalus Projects, Inc. experience with similar projects of this nature

- Dollar rates are based on historical data and recent bid results on projects similar to these projects.

- See Daedalus estimate, dated June 17, 2015 for detail estimate of "Repair Only" options
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Wellesley Elementary Schools

Wellesley, MA

INTRODUCTION

(Continued)

Project Assumptions:

- The project will be constructed by CM at Risk

- Unit rates are based on current dollars, using prevailing wages

- Project assumes a full gut renovation (except to the new construction projects and repair only projects) based

on recent bid results of similar size and type

- Sitework based on on-site utilities and not on any off site utilities

- Escalation to start 

of construction This project has 

been escalated - Escalation during construction duration has been included in the unit rate details

- Subcontractor's markups have been included in each unit rate. Markups cover the cost of field overhead home office

overhead home office overhead and subcontractor's profit

- Contractor's Construction Contingency markup is an allowance for unforeseen design issues,

design detail development and specification clarifications

- General Conditions and Requirements value covers site management, scaffolding, staging and access,

temporary protection, cleaning, SubContractor's General Conditions, site office overheads

 - Insurance and Bonds markup is calculated on a percentage basis of direct construction costs. The value covers

Contractor's Builder's Risk Insurance, General Liability, Sub-Contractor Bonds, and Performance Bond

 - Fee markup is calculated on a percentage basis of direct construction costs

Project Exclusions:

 - Work beyond the boundary of the site, such as any sitework improvements, traffice issues, etc.

 - Owner's Project Administration

 - Owner's Project Management (OPM) Fees

 - Architectural/Engineering; Designer and other Professional fees, testing, printing, surveying

 - Project costs; utility company back charges, construction of temporary facilities, relocation

- Testing

- Specialties, loose furnishings, fixtures and equipment beyond those noted

- Cost associated with demolition or "mothballing" of unused facilities
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Chart of Options
(including Wellesley College "North 40" Site)

 Study North 40 Site Hardy Elementary Hunnewell Elementary Upham Elementary Population Cost Total Cost/Student

1. New School Close School Renovation & Addition Close 1,085 166,000 GSF

660-Students Renovation (Historic Only)  425-Students

95,700 GSF New 15,116 GSF Renovation 47,613 GSF Addition

22,687 GSF Renovation

$35,620,734 $6,768,117 ** $32,704,077 $68,324,811 $62,972

2. New School Close Close New School 1,072 163,444 GSF

536-Students 536-Students

81,722 GSF 81,722 GSF New

$31,820,807 $35,204,701 $67,025,508 $62,524

3. N/A New School Renovation & Addition Close 961 152,022 GSF

536-Students  425-Students

81,722 GSF New 47,613 GSF Addition

$31,993,171 22,687 GSF Renovation

Renovation (Historic Only) $27,012,360

15,116 GSF Renovation

$6,768,117 ** $59,005,531 $61,400

4. N/A New School Close New School 1,196 177,422 GSF

660-Students 536-Students

95,700 GSF New 81,722 GSF New

$35,900,517 $35,204,701 $71,105,218 $59,453

5. N/A Close Renovation & Addition New School 961 152,022 GSF

 425-Students 536-Students

47,613 GSF Addition 81,722 GSF New

22,687 GSF Renovation

$27,012,360 $35,204,701 $62,217,061 $64,742

6. N/A New School New School Renovation & Addition 1,732 274,260 GSF

660-Students 536-Students 536-Students

95,700 GSF 81,722 GSF New 57,241 GSF Addition

Renovation (Historic Only 24,481 GSF Renovation

15,116 GSF Renovation

$41,386,163 $36,636,300 $35,022,733 $113,045,196 $65,269

7. Two Phases Summer Renovation & Modular Renovation & Modular Renovation & Modular 902 118,831 GSF

Construction 308-Students 330-Students 264-Students

N/A 45,909 GSF 36,441 GSF 36,481 GSF

$15,331,791 $11,736,510 $11,200,481 $38,268,782 $42,427

7a. Single Phase Summer Renovation & Modular Renovation & Modular Renovation & Modular 902 118,831 GSF

Construction 308-Students 330-Students 264-Students

N/A 45,909 GSF 36,441 GSF 36,481 GSF

$13,937,992 $10,669,554 $10,182,256

30 Modulars 30 Modulars 30 Modulars

$4,717,137 *** $4,717,137 *** $4,717,137 *** *** $48,941,213 $54,259

8. N/A Renovation & Addition Renovation & Addition New School 902 160,921 GSF

308-Students 330-Students 264-Students

40,037 GSF New 35,558 GSF New 47,523 GSF New

Renovation (Historic Only) 22,687 GSF Renovation

15,116 GSF Renovation

$21,682,330 $24,109,260 $25,292,293

1.5Yr Leased Modular (1) Classrm 3Yr Leased Modular (3) Classrms

$521,084 $1,627,211 $73,232,178 $81,189

** Renovation Cost For Historic Hardy School For Reference Only - Not Carried In Final Cost

*** Modular Cost Will Be Reduced By Redundant Install and Removal Cost Based On Final Master Plan Sequence
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Wellesley Elementary Schools

MAIN SUMMARY Wellesley, MA

Description:

New Construction GSF:

Renovation GSF:

New and Renovation GSF:

Area of Demolition GSF:

Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF

Direct Trade Costs

New Building Trade Costs $23,471,048 $245.26 $20,427,694 $249.97 $23,471,048 $245.26 $20,427,694 $249.97 $23,471,048 $245.26 $11,624,210 $290.34 $12,793,139 $268.69 $15,620,931 $248.72 $20,427,694 $249.97 $11,114,502 $312.57 $20,427,694 $249.97 $14,136,217 $246.96 $12,707,141 $267.39

Site Development Costs $5,057,432 $52.85 $5,057,432 $61.89 $3,500,038 $36.57 $3,500,038 $42.83 $3,500,038 $31.58

Additional Sitework $750,000 $7.84 $750,000 $9.18

Storm Water System $125,000 $1.78 $125,000 $1.53 $125,000 $1.53 $125,000 $2.15

Earthwork/Ledge Removal $2,800,000 $34.26 $2,800,000 $34.26 $2,800,000 $58.92

Building Demolition $161,663 $10.69 $241,022 $2.52 $241,022 $2.95 $161,663 $1.69 $161,663 $4.04 $72,209 $1.03 $92,001 $1.13 $191,315 $2.34 $72,209 $1.24 $191,525 $2.34 $63,000 $0.77 $191,525 $4.03

Building Trade Costs Renovation $4,009,447 $265.25 $4,009,447 $265.25 $4,009,447 $265.25 $5,430,203 $114.05 $4,780,253 $252.70 $5,430,203 $239.35 $6,081,276 $248.41

Site Development Costs at Renovation (w/Add) $1,000,000 $66.16 $1,000,000 $9.02 $1,000,000 $18.13 $1,892,656 $26.92 $1,892,656 $23.16 $2,625,029 $32.12 $1,892,656 $32.49 $4,000,928 $48.96 $4,000,928 $48.96 $4,000,928 $84.19

Parking Garage at Cameron Street Lot $5,166,145 $129.03 $5,166,145 $108.50 $5,166,145 $82.26

Direct Trade Cost SubTotal $28,528,480 $298.10 $25,485,126 $311.85 $5,171,110 $342.10 $27,962,108 $292.19 $24,918,754 $304.92 $32,142,196 $290.05 $16,795,320 $304.52 $25,479,352 $362.44 $27,676,986 $338.67 $28,535,183 $349.17 $18,634,570 $319.93 $27,420,147 $335.53 $27,081,421 $331.38 $19,699,594 $414.53

Construction Contingency 3.00% $855,854 $8.94 $764,554 $9.36 $838,864 $8.77 $747,563 $9.15 $809,133 $7.30 $348,726 $6.32 $387,544 $5.51 $472,378 $5.78 $856,056 $10.48 $337,185 $5.79 $822,605 $10.07 $508,087 $6.22 $590,988 $12.44

Construction Contingency Renovation 5.00% $258,556 $17.10 $0.00 $0.00 $250,472 $2.26 $250,472 $4.54 $369,753 $5.26 $338,246 $4.14 $0.00 $369,753 $6.35 $0.00 $507,260 $6.21 $0.00

Trade Cost SubTotal $29,384,334 $307.05 $26,249,680 $321.21 $5,429,666 $359.20 $28,800,972 $300.95 $25,666,317 $314.07 $33,201,801 $299.61 $17,394,518 $315.39 $26,236,649 $373.21 $28,487,610 $348.59 $29,391,239 $359.65 $19,341,508 $332.07 $28,242,752 $345.60 $28,096,768 $343.81 $20,290,582 $426.96

General Conditions and Requirements 8.50% $2,497,669 $26.10 $2,231,230 $27.30 $461,530 $30.53 $2,448,083 $25.58 $2,181,640 $26.70 $2,822,153 $25.47 $1,478,534 $26.81 $2,230,115 $31.72 $2,421,447 $29.63 $2,498,260 $30.57 $1,644,028 $28.23 $2,400,640 $29.38 $2,388,230 $29.22 $1,724,700 $36.29

Insurance 1.10% $350,703 $3.66 $313,291 $3.83 $64,804 $4.29 $343,740 $3.59 $306,328 $3.75 $396,263 $3.58 $207,604 $3.76 $313,134 $4.45 $340,000 $4.16 $350,785 $4.29 $230,841 $3.96 $337,078 $4.12 $335,335 $4.10 $242,169 $5.10

GC Bonds 1.10% $354,560 $3.70 $316,737 $3.88 $65,516 $4.33 $347,521 $3.63 $309,698 $3.79 $400,622 $3.62 $209,887 $3.81 $316,579 $4.50 $343,740 $4.21 $354,644 $4.34 $233,380 $4.01 $340,786 $4.17 $339,024 $4.15 $244,832 $5.15

Fee 3.00% $977,618 $10.22 $873,329 $10.69 $180,646 $11.95 $958,210 $10.01 $853,920 $10.45 $1,104,625 $9.97 $578,716 $10.49 $872,894 $12.42 $947,784 $11.60 $977,848 $11.97 $643,493 $11.05 $939,638 $11.50 $934,781 $11.44 $675,069 $14.21

Estimated Construction Cost Total $33,564,884 $350.73 $29,984,267 $366.91 $6,202,162 $410.30 $32,898,526 $343.77 $29,317,903 $358.75 $37,925,464 $342.24 $19,869,259 $360.26 $29,969,371 $426.31 $32,540,581 $398.19 $33,572,776 $410.82 $22,093,250 $379.32 $32,260,894 $394.76 $32,094,138 $392.72 $23,177,352 $487.71

Phasing 3.00% $186,065 $12.31 $986,956 $10.31 $879,538 $10.76 $1,137,764 $11.89 $596,078 $14.89 $899,082 $39.63 $976,218 $51.61 $1,007,184 $12.32 $662,798 $29.21 $967,827 $11.84 $962,825 $39.33 $695,321 $14.63

Escalation to 2nd Quarter 2016 6.13% $2,055,850 $21.48 $1,836,540 $22.47 $379,890 $25.13 $2,015,035 $21.06 $1,795,730 $21.97 $2,322,935 $20.96 $1,216,993 $22.07 $1,835,624 $26.11 $1,993,111 $24.39 $2,056,340 $25.16 $1,353,212 $23.23 $1,975,980 $24.18 $1,965,770 $24.05 $1,419,620 $29.87

ECC including Escalation Total $35,620,734 $372.21 $31,820,807 $389.38 $6,768,117 $447.75 $35,900,517 $375.14 $31,993,171 $391.49 $41,386,163 $373.47 $21,682,330 $393.13 $32,704,077 $465.21 $35,509,910 $434.52 $36,636,300 $448.30 $24,109,260 $413.93 $35,204,701 $430.79 $35,022,733 $428.56 $25,292,293 $532.21

*Phasing Impact Can Be Deleted if North 40 is Phase 1

30,793 GSF 30,793 GSF 36,481 GSF 12,000 GSF45,909 GSF 45,909 GSF 13,754 GSF 17,524 GSF 36,441 GSF30,793 GSF

Reno.  & Addition

425-Students

Reno. & Addition

536-Students

New Construction

536-Students

New School

660-Students

New School

536-Students

New For 660-Students

& Historic Renovation

Hardy:

New School

660-Students

New School

536-Students

Renovation

(Historic)

15,116 GSF Renovation

Hunnewell:

18,917 GSF Renovation

62,805 GSF Addition

North 40 Site: 

95,700 GSF New

Hunnewell:

22,687 GSF Renovation

Hardy:

95,700 GSF New

Hardy:

95,700 GSF New

North 40 Site: 

81,722 GSF New

Hardy:

81,722 GSF New

110,816 GSF 70,300 GSF 81,722 GSF

15,116 GSF Renovation

47,613 GSF Addition

55,153 GSF

Hunnewell:

81,722 GSF New

Upham:

81,722 GSF New

New Construction

536-Students

Hunnewell:

Reno. & Addition

330-Students

35,558 GSF Addition

Hardy:

Reno.  & Addition

308-Students

40,037 GSF Addition

15,116 GSF Renovation 22,687 GSF Renovation

58,245 GSF

13,754 GSF

Upham:

New Construction

264

47,523 GSF New

36,481 GSF

Upham:

24,481 GSF Renovation

57,241 GSF Addition

81,722 GSF

Reno. & Addition

536-Students

Wellesley HHU Elementary Schools 1 Aug 2014 Garage Add 4 Sept 2015 and 21 Oct 2015.xlsx

Printed 10/21/2015

Main Summary

Page 5 of 7



Wellesley Elementary Schools

MAIN SUMMARY 2 Wellesley, MA

Description:

New Construction GSF:

Renovation GSF:

New and Renovation GSF:

Area of Demolition GSF:

Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF

Direct Trade Costs

New Building Trade Costs $23,471,048 $245.26 $20,427,694 $249.97 $23,471,048 $245.26 $20,427,694 $249.97 $23,471,048 $245.26 $11,624,210 $290.34 $12,793,139 $268.69 $15,620,931 $248.72 $20,427,694 $249.97 $11,114,502 $312.57 $20,427,694 $249.97 $14,136,217 $246.96 $12,707,141 $267.39

Site Development Costs $5,057,432 $52.85 $5,057,432 $61.89 $3,500,038 $36.57 $3,500,038 $42.83 $3,500,038 $31.58

Additional Sitework $750,000 $7.84 $750,000 $9.18

Storm Water System $125,000 $1.78 $125,000 $1.53 $125,000 $1.53 $125,000 $2.15

Earthwork/Ledge Removal $2,800,000 $34.26 $2,800,000 $34.26 $2,800,000 $58.92

Building Demolition $161,663 $10.69 $241,022 $2.52 $241,022 $2.95 $161,663 $1.69 $161,663 $4.04 $72,209 $1.03 $92,001 $1.13 $191,315 $2.34 $72,209 $1.24 $191,525 $2.34 $63,000 $0.77 $191,525 $4.03

Building Trade Costs Renovation $4,009,447 $265.25 $4,009,447 $265.25 $4,009,447 $265.25 $5,430,203 $114.05 $4,780,253 $252.70 $5,430,203 $239.35 $6,081,276 $248.41

Site Development Costs at Renovation (w/Add) $1,000,000 $66.16 $1,000,000 $9.02 $1,000,000 $18.13 $1,892,656 $26.92 $1,892,656 $23.16 $2,625,029 $32.12 $1,892,656 $32.49 $4,000,928 $48.96 $4,000,928 $48.96 $4,000,928 $84.19

Parking Garage at Cameron Street Lot (No Garage) $5,166,145 $108.50 $5,166,145 $82.26

Underground Parking Garage (20 Spaces) $600,000

Direct Trade Cost SubTotal $28,528,480 $298.10 $25,485,126 $311.85 $5,171,110 $342.10 $27,962,108 $292.19 $24,918,754 $304.92 $32,142,196 $290.05 $16,795,320 $304.52 $20,913,207 $297.49 $27,676,986 $338.67 $28,535,183 $349.17 $18,634,570 $319.93 $27,420,147 $335.53 $27,081,421 $331.38 $19,699,594 $414.53

Construction Contingency 3.00% $855,854 $8.94 $764,554 $9.36 $838,864 $8.77 $747,563 $9.15 $809,133 $7.30 $348,726 $6.32 $387,544 $5.51 $472,378 $5.78 $856,056 $10.48 $337,185 $5.79 $822,605 $10.07 $508,087 $6.22 $590,988 $12.44

Construction Contingency Renovation 5.00% $258,556 $17.10 $0.00 $0.00 $250,472 $2.26 $250,472 $4.54 $369,753 $5.26 $338,246 $4.14 $0.00 $369,753 $6.35 $0.00 $507,260 $6.21 $0.00

Trade Cost SubTotal $29,384,334 $307.05 $26,249,680 $321.21 $5,429,666 $359.20 $28,800,972 $300.95 $25,666,317 $314.07 $33,201,801 $299.61 $17,394,518 $315.39 $21,670,504 $308.26 $28,487,610 $348.59 $29,391,239 $359.65 $19,341,508 $332.07 $28,242,752 $345.60 $28,096,768 $343.81 $20,290,582 $426.96

General Conditions and Requirements 8.50% $2,497,669 $26.10 $2,231,230 $27.30 $461,530 $30.53 $2,448,083 $25.58 $2,181,640 $26.70 $2,822,153 $25.47 $1,478,534 $26.81 $1,841,993 $26.20 $2,421,447 $29.63 $2,498,260 $30.57 $1,644,028 $28.23 $2,400,640 $29.38 $2,388,230 $29.22 $1,724,700 $36.29

Insurance 1.10% $350,703 $3.66 $313,291 $3.83 $64,804 $4.29 $343,740 $3.59 $306,328 $3.75 $396,263 $3.58 $207,604 $3.76 $258,637 $3.68 $340,000 $4.16 $350,785 $4.29 $230,841 $3.96 $337,078 $4.12 $335,335 $4.10 $242,169 $5.10

GC Bonds 1.10% $354,560 $3.70 $316,737 $3.88 $65,516 $4.33 $347,521 $3.63 $309,698 $3.79 $400,622 $3.62 $209,887 $3.81 $261,482 $3.72 $343,740 $4.21 $354,644 $4.34 $233,380 $4.01 $340,786 $4.17 $339,024 $4.15 $244,832 $5.15

Fee 3.00% $977,618 $10.22 $873,329 $10.69 $180,646 $11.95 $958,210 $10.01 $853,920 $10.45 $1,104,625 $9.97 $578,716 $10.49 $720,978 $10.26 $947,784 $11.60 $977,848 $11.97 $643,493 $11.05 $939,638 $11.50 $934,781 $11.44 $675,069 $14.21

Estimated Construction Cost Total $33,564,884 $350.73 $29,984,267 $366.91 $6,202,162 $410.30 $32,898,526 $343.77 $29,317,903 $358.75 $37,925,464 $342.24 $19,869,259 $360.26 $24,753,594 $352.11 $32,540,581 $398.19 $33,572,776 $410.82 $22,093,250 $379.32 $32,260,894 $394.76 $32,094,138 $392.72 $23,177,352 $487.71

Phasing 3.00% $186,065 $12.31 $986,956 $10.31 $879,538 $10.76 $1,137,764 $11.89 $596,078 $14.89 $742,608 $32.73 $976,218 $51.61 $1,007,184 $12.32 $662,798 $29.21 $967,827 $11.84 $962,825 $39.33 $695,321 $14.63

Escalation to 2nd Quarter 2016 6.13% $2,055,850 $21.48 $1,836,540 $22.47 $379,890 $25.13 $2,015,035 $21.06 $1,795,730 $21.97 $2,322,935 $20.96 $1,216,993 $22.07 $1,516,158 $21.57 $1,993,111 $24.39 $2,056,340 $25.16 $1,353,212 $23.23 $1,975,980 $24.18 $1,965,770 $24.05 $1,419,620 $29.87

ECC including Escalation Total $35,620,734 $372.21 $31,820,807 $389.38 $6,768,117 $447.75 $35,900,517 $375.14 $31,993,171 $391.49 $41,386,163 $373.47 $21,682,330 $393.13 $27,012,360 $384.24 $35,509,910 $434.52 $36,636,300 $448.30 $24,109,260 $413.93 $35,204,701 $430.79 $35,022,733 $428.56 $25,292,293 $532.21

*Phasing Impact Can Be Deleted if North 40 is Phase 1

Upham:North 40 Site: North 40 Site: Hardy: Hardy: Hardy: Hardy:

New Construction

Upham: Upham:

New School New School Renovation New School New School New For 660-Students Reno.  & Addition Reno.  & Addition

Hardy: Hunnewell: Hunnewell: Hunnewell: Hunnewell:

Reno. & Addition New Construction Reno. & Addition New Construction Reno. & Addition

536-Students660-Students 536-Students (Historic) 660-Students 536-Students & Historic Renovation

47,523 GSF New

536-Students 264

95,700 GSF New 81,722 GSF New
15,116 GSF Renovation

95,700 GSF New 81,722 GSF New 95,700 GSF New 40,037 GSF Addition 47,613 GSF Addition

308-Students 425-Students 536-Students 536-Students 330-Students

62,805 GSF Addition 81,722 GSF New 35,558 GSF Addition 81,722 GSF New 57,241 GSF Addition

81,722 GSF

15,116 GSF Renovation 15,116 GSF Renovation 22,687 GSF Renovation 18,917 GSF Renovation 22,687 GSF Renovation 24,481 GSF Renovation

110,816 GSF 55,153 GSF 70,300 GSF 81,722 GSF 58,245 GSF

36,481 GSF30,793 GSF 45,909 GSF 45,909 GSF 30,793 GSF 30,793 GSF 13,754 GSF 17,524 GSF 36,441 GSF 13,754 GSF 36,481 GSF 12,000 GSF
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Wellesley Elementary Schools

DIRECT TRADE COST SUMMARY Wellesley, MA

   TRADE DESCRIPTION
North 40 

Sitework

Hardy Sitework for 

New

Hunnewell Sitework 

for New

Hunnewell Sitework 

for Renovation & 

New

Upham Sitework

Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total
Cost/GS

F
Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF Total Cost/GSF

A10 FOUNDATIONS $1,802,810 $18.84 $1,515,685 $18.55 $0 $0.00 $0 $0.00 $846,384 $17.78 $0 $0.00 $1,098,828 $17.50 $0 $0.00 $846,384 $14.79 $908,832 $16.48 $955,831 $16.41 $808,204 $17.01

A20 BASEMENT $0 $0.00 $0 $0.00 $0 $0.00 $0 $0 $0 $0 $0 $0 $0 $0.00 $0 $0.00 $0 $0.00

B10 STRUCTURE $2,955,765 $30.89 $2,534,044 $31.01 $0 $0.00 $0 $0.00 $1,527,310 $32.08 $0 $0.00 $1,973,749 $31.43 $0 $0.00 $1,890,286 $33.02 $1,752,977 $31.78 $1,850,019 $31.76 $1,513,509 $31.85

B20 EXTERIOR CLOSURE $4,425,673 $46.25 $3,717,137 $45.49 $1,197,500 $79.22 $1,539,875 $67.87 $2,351,616 $49.39 $1,499,000 $79.24 $2,725,816 $43.40 $1,907,750 $77.93 $2,351,616 $41.08 $2,268,528 $41.13 $2,367,581 $40.65 $2,103,440 $44.26

B30 ROOFING $1,163,250 $12.16 $997,750 $12.21 $279,646 $18.50 $419,710 $18.50 $550,900 $11.57 $349,965 $18.50 $749,500 $11.93 $452,899 $18.50 $550,900 $9.62 $635,169 $11.52 $665,873 $11.43 $559,403 $11.77

C10 INTERIOR CONSTRUCTION $2,715,152 $28.37 $2,420,558 $29.62 $532,234 $35.21 $716,441 $31.58 $1,785,184 $37.49 $633,123 $33.47 $2,052,429 $32.68 $749,450 $30.61 $1,959,344 $34.23 $1,908,149 $34.60 $1,965,650 $33.75 $1,769,086 $37.23

C20 STAIRCASES $122,000 $1.27 $122,000 $1.49 $10,000 $0.66 $10,000 $0.44 $71,000 $1.49 $10,000 $0.53 $71,000 $1.13 $10,000 $0.41 $71,000 $1.24 $122,000 $2.21 $122,000 $2.09 $122,000 $2.57

C30 INTERIOR FINISHES $1,994,845 $20.84 $1,834,319 $22.45 $483,080 $31.96 $725,035 $31.96 $1,179,069 $24.76 $604,553 $31.96 $1,393,416 $22.19 $782,368 $31.96 $1,314,903 $22.97 $1,226,147 $22.23 $1,270,282 $21.81 $1,117,195 $23.51

D10 CONVEYING SYSTEMS $102,200 $1.07 $102,200 $1.25 $0 $0.00 $0 $0.00 $102,200 $2.15 $0 $0.00 $102,200 $1.63 $0 $0.00 $102,200 $1.79 $102,200 $1.85 $102,200 $1.75 $102,200 $2.15

D20 PLUMBING $584,200 $6.10 $500,332 $6.12 $75,580 $5.00 $113,435 $5.00 $295,678 $6.21 $94,585 $5.00 $386,830 $6.16 $122,405 $5.00 $353,446 $6.17 $451,224 $8.18 $475,960 $8.17 $390,184 $8.21

D30 HVAC $2,891,000 $30.21 $2,471,660 $30.24 $453,480 $30.00 $680,610 $30.00 $1,448,390 $30.42 $567,510 $30.00 $1,904,150 $30.32 $734,430 $30.00 $1,737,230 $30.35 $1,674,590 $30.36 $1,767,350 $30.34 $1,445,690 $30.42

D40 FIRE PROTECTION $349,520 $3.65 $299,199 $3.66 $68,022 $4.50 $102,092 $4.50 $176,407 $3.71 $85,127 $4.50 $231,098 $3.68 $110,165 $4.50 $211,068 $3.69 $203,551 $3.69 $214,682 $3.69 $176,083 $3.71

D50 ELECTRICAL $2,881,000 $30.10 $2,461,660 $30.12 $423,248 $28.00 $635,236 $28.00 $1,438,390 $30.21 $529,676 $28.00 $1,894,150 $30.16 $685,468 $28.00 $1,727,230 $30.17 $1,664,590 $30.18 $1,757,350 $30.17 $1,435,690 $30.21

E10 EQUIPMENT $860,938 $9.00 $860,938 $10.53 $75,580 $5.00 $113,435 $5.00 $493,000 $10.35 $94,585 $5.00 $493,000 $7.85 $122,405 $5.00 $493,000 $8.61 $724,518 $13.14 $729,929 $12.53 $711,165 $14.96

E20 FURNISHINGS $622,696 $6.51 $590,213 $7.22 $151,160 $10.00 $226,870 $10.00 $527,611 $11.08 $189,170 $10.00 $544,766 $8.67 $244,810 $10.00 $527,611 $9.22 $478,627 $8.68 $504,812 $8.67 $417,649 $8.79

F10 SPECIAL CONSTRUCTION $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00 $0 $0.00

F20 SELECTIVE DEMOLITION $0 $0.00 $0 $0.00 $259,917 $17.19 $147,466 $6.50 $0 $0.00 $122,961 $6.50 $0 $0.00 $159,127 $6.50 $0 $0.00 $41,365 $0.75 $43,684 $0.75 $35,642 $0.75

G10 SITE PREPARATION $1,093,573 $835,192 $626,394 $615,850 $1,336,082 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

G20 SITE IMPROVEMENTS $1,777,859 $1,178,847 $884,135 $762,806 $1,178,847 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

G30 SITE CIVIL/MECHANICAL UTILITIES $1,686,000 $1,086,000 $814,500 $394,000 $1,086,000 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

G40 SITE ELECTRICAL UTILITIES $500,000 $400,000 $300,000 $120,000 $400,000 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Direct Trade Cost SubTotal $5,057,432 $3,500,038 $2,625,029 $1,892,656 $4,000,928 $23,471,048 $245.26 $20,427,694 $249.97 $4,009,447 $265.25 $5,430,203 $239.35 $12,793,139 $268.69 $4,780,253 $252.70 $15,620,931 $248.72 $6,081,276 $248.41 $14,136,217 $246.96 $14,162,467 $256.79 $14,793,203 $253.98 $12,707,141 $267.39

Construction Contingency 3.00% $151,723 $704,131 $7.36 $612,831 $7.50 $383,795 $8.06 $468,628 $7.46 $424,087 $7.41 $424,875 $7.70 $443,797 $7.62 $381,215 $8.02

Construction Contingency Renovation 5.00% $175,002 $131,251 $94,633 $200,046 $200,473 $13.26 $271,511 $11.97 $239,013 $12.63 $304,064 $12.42

Trade Cost SubTotal $5,209,155 $3,675,040 $2,756,280 $1,987,289 $4,200,974 $24,175,179 $252.61 $21,040,525 $257.46 $4,209,920 $278.51 $5,701,714 $251.32 $13,176,934 $276.75 $5,019,266 $265.33 $16,089,559 $256.18 $6,385,340 $260.83 $14,560,304 $254.37 $14,587,342 $264.49 $15,237,000 $261.60 $13,088,356 $275.41

General Conditions and Requirements 8.50% $442,780 $312,380 $234,290 $168,920 $357,090 $2,054,900 $21.47 $1,788,450 $21.88 $357,850 $23.67 $484,646 $21.36 $1,120,040 $23.52 $426,638 $22.55 $1,367,613 $21.78 $542,754 $22.17 $1,237,626 $21.62 $1,239,930 $22.48 $1,295,150 $22.24 $1,112,520 $23.41

Insurance 1.10% $62,171 $43,862 $32,896 $23,718 $50,139 $288,531 $3.01 $251,119 $3.07 $50,245 $3.32 $68,050 $3.00 $157,267 $3.30 $59,905 $3.17 $192,029 $3.06 $76,209 $3.11 $173,777 $3.04 $174,100 $3.16 $181,854 $3.12 $156,210 $3.29

GC Bonds 1.10% $62,855 $44,344 $33,258 $23,979 $50,690 $291,705 $3.05 $253,881 $3.11 $50,798 $3.36 $68,799 $3.03 $158,997 $3.34 $60,564 $3.20 $194,141 $3.09 $77,047 $3.15 $175,689 $3.07 $176,015 $3.19 $183,854 $3.16 $157,928 $3.32

Fee 3.00% $173,309 $122,269 $91,702 $66,117 $139,767 $804,309 $8.40 $700,019 $8.57 $140,064 $9.27 $189,696 $8.36 $438,397 $9.21 $166,991 $8.83 $535,300 $8.52 $212,441 $8.68 $484,422 $8.46 $485,322 $8.80 $506,936 $8.70 $435,450 $9.16

Estimated Construction Cost Total $5,950,270 $4,197,895 $3,148,426 $2,270,023 $4,798,660 $27,614,624 $288.55 $24,033,994 $294.09 $4,808,877 $318.13 $6,512,905 $287.08 $15,051,635 $316.12 $5,733,364 $303.08 $18,378,642 $292.63 $7,293,791 $297.94 $16,631,818 $290.56 $16,662,709 $302.12 $17,404,794 $298.82 $14,950,464 $314.59

Escalation 6.13% $364,460 $257,130 $192,850 $139,040 $293,920 $1,691,400 $17.67 $1,472,090 $18.01 $294,550 $19.49 $398,916 $17.58 $921,913 $19.36 $351,169 $18.56 $1,125,692 $17.92 $446,745 $18.25 $1,018,699 $17.80 $1,020,600 $18.50 $1,066,050 $18.30 $915,720 $19.27

ECC including Escalation Total $6,314,730 $4,455,025 $3,341,276 $2,409,063 $5,092,580 $29,306,024 $306.23 $25,506,084 $312.11 $5,103,427 $337.62 $6,911,821 $304.66 $15,973,548 $335.49 $6,084,533 $321.64 $19,504,334 $310.55 $7,740,536 $316.19 $17,650,517 $308.35 $17,683,309 $320.62 $18,470,844 $317.12 $15,866,184 $333.86

New School for 308 

Students

55,153 GSF

New School for 330 

Students

58,245 GSF

New School for 264 

Students

47,523 GSF

Hunnewell Renovation

22,687 GSF

Hunnewell Renovation

18,917 GSF

New School for 660 

Students

95,700 GSF

New School for 536 

Students

81,722 GSF

Hardy:

15,116 GSF

Upham Addition

57,241 GSF

Hunnewell Addition

47,613 GSF

Upham Renovation

24,481 GSF

Hunnewell Addition

62,805 GSF
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